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No. Question Answer 

1.  

Page 4 Section 1.1. Can a vendor establish a planning 
committee to review data related to all three health issues 
listed and make a decision to pursue intervention(s) for one of 
these health issues within their region based on the data and 
committee review?  

No. Vendor proposals for the plan of action must address 
and specify one of the three health issues listed in section 
1.1. 

2.  

Page 5 Section 1.3. What date should the project timeline 
begin?  

The project time line would begin when the contract is 
approved by the Governor and Executive Council, which is 
an unknown date, but no earlier than March 21st. 

3.  

Page 8 Section 3.2.4.3. and Section 3.2.7.3. The guidebook 
that the State provided to previous awardees of CHAP funding 
indicated some flexibility in the use of Evidence-Based Public 
Health strategies.  Will there be acceptance for promising 
practices, for example CHAP focused on extreme precipitation 
and the limited options for Evidence-Based Public Health 
strategies found to address that specific focus area?  
 

Yes. A vendor may choose to implement a promising 
practice. Any proposed practice must build upon existing 
knowledge and methods in the research literature, and 
include data collection that adds to the evidence base.   

 

See addendum 1, attachment 1 for a sample of the 
guidebook on climate adaptation.  

4.  
Page 7 Section 3.2.1. Is there flexibility in the duration/activity 
for planning?  Can Phase 1 take longer than six months? 
 

No. The six month duration of Phase 1 is meant to keep 
the vendor projects on-time and on-budget.   

5.  

Page 8 Section 3.2.5.  How soon after the contract is 
approved will you have your first half day training? 

The NH DHHS expects to have the first half-day training 
within 4 to 6 weeks of the contract being approved, and will 
give at least 3 weeks’ notice before the training date.  

6.  

Page 12 Section 4.2.1. What flexibility is available for the 
SFY18 and SFY19 funding and activities? Is there the potential 
to carry forward funding from SFY18 to SFY19?  

Yes. Vendors are able to carry forward funds between the 
two fiscal years.  RFP section 1.3 states the contract 
period, and the right to extend the contract.  

7.  

Page 12 Section 4.2. Is there a requirement to spend a certain 
portion of the $80,000 by June 30, 2018? 

No. The NH DHHS expects each vendor to expend 
sufficient funds on a monthly basis in order to keep the 
project on-budget.  
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8.  

Page 6 Section 2.2. The RFA indicates applications can only 
come from RPHNs.  Does this mean only from the DHHS 
designated RPHN contractor?  Or could another organization 
delegated by the RPHN contractor apply?  Can the funds be 
wholly passed through to another entity?  

 

Yes, only DHHS designated RPHNs can provide 
applications, and other organizations can not apply on their 
own. The funds cannot be wholly passed through, as the 
RPHN would need to monitor and manage the sub-
contractor. As stated in Section 1.1, the goal is to 
strengthen capacity and coordination among public health 
system partners.  

 


